Government of the People's Republic of Bangladesh Ministry of Planning

Implementation Monitoring & Evaluation Division (IMED)

Sher-e-Bangla Nagar, Dhaka-1207

Tel: 9180726, Fax: 9180765, E-mail: addl_secy_admn@imed.gov.bd

Website: www.imed.gov.bd

Request for Expression of Interest (REOI)

Contract Package No. # Sector-6/SR-37

Government of the people's Republic of Bangladesh										
01	Ministry/Division:		Implementation Monitoring and Evaluation Division							
02	Agency:		Implementation Monitoring and Evaluation Division							
03	Procuring Entity Name:		Implementation Monitoring and Evaluation Division							
04	Procuring Entity Code:									
05	Procuring Entity Distric		Dhaka							
06	Expression of Interest for	or	Consulting Firm (National).							
0.7	Selection of									
07	EOI Ref No		21.00.0000.009.99.001.24-16							
08	Date		08/09/2024							
	Key Information									
09	Procurement Method		Fix Budget							
	ding Information Budget and Source of F	un da	C							
10		unas	Revenue Government							
	Development Partners icular Information		Not applicable							
12	Project / Programme Co	nda.	224284200							
12	(if applicable)	de	224264200							
13	Project / Programme Na	ıme	Development of Existing 7 Textile Vocational Institute and Establishment of New 6 Textile Vocational Institute (1st							
	(if applicable)									
			Revised) Project.							
14	EOI Closing Date and T	ime	Date: 23/09/2024 Time: 2 PM							
Part	icular Information									
15	15 Brief Description of The specific objectives of the assignment are -									
	Assignment		16.1 The consultant organization will perform the In-depth Monitoring work according to the TOR determined; 16.2 Public Procurement Laws 2006 and Rules 2008 to be followed in appointing consultant organizations in the In-depth Monitoring;							
		accordin								
		16.2 Pul								
		appointin								
		16.4 Rev	Review to check whether the activities under the project were conducted							
		in accord	ccordance with the approved work plan, DPP or RDPP;							
		16.5 Review and analysis of the project activities to assess whether the								
	objectives of the project could be achieved;									
	16.6 The outcome of the proposed study will show the effectiveness of the									
			and the recommendation made by the consulting firm would be a							
	guideline to implement similar project in future.									
16	Evnerience	_	a) Must have at least 3years of experience in relevant evaluation/assessment							
10										
	Delivery Capacity Required of firm	of the consulting firm; (b) Consultants recommended by the consulting firm for In death Monitoring								
		(b) Consultants recommended by the consulting firm for In-depth Monitoring								
		work must be physically and mentally fit to perform this job.								
		(c) In case of procurement of different products, works and services executed								
		under the project, the relevant laws and regulations (PPA-2006/PPR-2008 and								
		the development partner's guideline, etc.) are relevant and experienced;								
		(d) In-de	lepth Monitoring of this package will be completed in the next							
		maximui	m 4 months of contract work;							
		1								

			(e) Experie	ence in da	ta collectio	n. data pi	ocessin	g and prer	paration of reports		
			_	(e) Experience in data collection, data processing and preparation of reports from field level; &							
				ent manpower and useful materials/equipment's.							
				_	Tax payment certificate of the Firm.						
			_		ence of the fi						
			- · · · -		Ided Tax Registration Certificate.						
					urnover & Profile of the firm. Attested copies of all certificates.						
17	Othe	r Details	Not applica	^							
17		plicable)	1 vot appliet	1010							
18	Association with Not applic			able							
	foreig	gn firms is									
19	Ref Phasing of Services			Location		Indicat	tive Start	Completion			
	No	No						ate	Date		
	S1 Inception report (inclusive of							15 days			
	work plan, methodology,			iple size,		Evaluation Sector		gning the			
	G2	strategy etc.)			6, IMED	contrac					
	S 2	S2 Submission of 1st draft report			Monitorin	_		75 days	Four months		
		including findings with analysis			Evaluation 6, IMED	n Sector	or sign	ning the	from contract.		
	S3	Submission of 2 ⁿ	draft renor		Monitorin	og and		90 days			
	55	including finding		Evaluation Sector			ning the				
		including initing	gs with allary	818	6, IMED	ii beetoi	contrac	-			
	S4	Final draft final r	report (in Be	ngali and	Monitorin	g and		95 days			
		English)			Evaluation	_		ning the			
					6, IMED		contrac	et			
	S5	Submission of fi	nal Printed I	Report	Monitorin	_	Within				
		(in Bengali 40 co	ppy's and 20	copy's	Evaluation	n Sector	•	f signing			
		English)			6, IMED		the con	ıtract			
20	The a	assignment will h	ave to be co	ompleted	in a single	phase. T	The tent	ative star	t and completion		
		The assignment will have to be completed in a single phase. The tentative start and completio deadline, reporting obligation will be specified in the TOR.									
		Entity Details		11171							
21		e of Official Inviting		Md. Zahir Raihan							
	Expressions of Interest										
22	Desig	gnation of Officia	al Inviting	Addition	nal Secretary						
	Expressions of Interest Implementation Monitoring and Evaluation Di							ivision			
				Ministry of Planning							
23	Addı	ess of Official In	viting	Block#	# 11, Room# 26, Implementation Monitoring and						
	Expr	essions of Interes	t	Evaluati	ion Divisio	on (IMEI	O), Min	istry of F	Planning, Sher-e-		
				Bangla l	Nagar, Aga	argaon, I	Dhaka-1	207			
			(Attention: Md. Mahbubur Rahman, Director General								
		(Joint Secretary), Sector-6, IMED)									
24	Cont	Contact details Official Inviting				fax. 9180		E-mail:			
					Tel. Fax. 9180 48111907		. , 12	dgsector6@imed.gov.bd			
2.5	-										
25	The procuring entity reserves the right to accept or reject all EOI's.										

Md. Zahir Raihan Additional Secretary Implementation Monitoring and Evaluation Division Ministry of Planning Planning Commission Campus Sher-e-Bangla Nagar, Dhaka

e-mail: addl_secy_admn@imed.gov.bd