Government of the People's Republic of Bangladesh Ministry of Planning Implementation Monitoring & Evaluation Division (IMED) IVA Unit (PEDP4)

Sher-e-Bangla Nagar, Dhaka-1207 Website: www.imed.gov.bd

Request for Expression of Interest (REOI) Contract Package No. IVA/SR-1

Implementation Monitoring and Evaluation Division Secretary, Implementation Monitoring and Evaluation Division N/A Dhaka Consulting Firm (National) File No. 21.00.0000.156.014.042.18-64 13 October, 2022 Fixed Budget Selection (FBS) S GOB Development/PA N/A (if PEDP4, DLI Verification Unit 2 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	O2 Agency: Implementation Monitoring and Evaluation Division	inistry/Division:	Implementation Monitoring and Evaluation Division					
Secretary, Implementation Monitoring and Evaluation Division N/A Dhaka Consulting Firm (National) File No. 21.00.0000.156.014.042.18-64 13 October, 2022 Fixed Budget Selection (FBS) S GOB Development/PA N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	O3 Procuring Entity Name: Secretary, Implementation Monitoring and Evaluation Division		<u> </u>					
N/A Dhaka Consulting Firm (National) File No. 21.00.0000.156.014.042.18-64 13 October, 2022 Fixed Budget Selection (FBS) S GOB Development/PA N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Procuring Entity Code: N/A	Y						
Dhaka Consulting Firm (National) File No. 21.00.0000.156.014.042.18-64 13 October, 2022 Fixed Budget Selection (FBS) GOB Development/PA N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Document							
Consulting Firm (National) File No. 21.00.0000.156.014.042.18-64 13 October, 2022 Fixed Budget Selection (FBS) S GOB Development/PA N/A (if PEDP4, DLI Verification Unit 2 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Consulting Firm (National)							
File No. 21.00.0000.156.014.042.18-64 13 October, 2022 Fixed Budget Selection (FBS) S GOB Development/PA N/A (if PEDP4, DLI Verification Unit S 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Selection of							
The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Date 13 October, 2022 Sey Information Fixed Budget Selection (FBS) Funding Information GOB Development/PA 11 Development Partners N/A Particular Information PEDP4, DLI Verification Unit applicable 13 EOI Closing Date and Time Brief Description of Assignment Assignment Assignment The firm will conduct Verification Activities of DLI Details Details							
Fixed Budget Selection (FBS) S GOB Development/PA N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Rev Information Procurement Method Fixed Budget Selection (FBS)		File No. 21.00.0000.156.014.042.18-64					
S GOB Development/PA N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Procurement Method Fixed Budget Selection (FBS)	ate	13 October, 2022					
S GOB Development/PA N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Funding Information 10 Budget and Source of Funds GOB Development/PA 11 Development Partners N/A	formation						
N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Budget and Source of Funds GOB Development/PA	ocurement Method	Fixed Budget Selection (FBS)					
N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Development Partners N/A Particular Information Project / Programme Name (if applicable) PEDP4, DLI Verification Unit 13 EOI Closing Date and Time 30 October, 2022 Time: 12.00 pm							
(if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Particular Information	adget and Source of Funds	GOB Development/PA					
The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Project / Programme Name (if applicable) PEDP4, DLI Verification Unit applicable) 30 October, 2022 Time: 12.00 pm	1 , D ,	NIA					
The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	applicable) 13 EOI Closing Date and Time 30 October, 2022 Time: 12.00 pm Information for Applicant 14 Brief Description of Assignment With desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI	evelopment Partners	N/A					
The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	13 EOI Closing Date and Time 30 October, 2022 Time: 12.00 pm		IVA					
The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Information for Applicant 14 Brief Description of Assignment Assignment The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI	lar Information						
with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	14 Brief Description of Assignment The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI	lar Information oject / Programme Name (if	PEDP4, DLI Verification Unit					
with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Assignment with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI	lar Information oject / Programme Name (if plicable) OI Closing Date and Time	PEDP4, DLI Verification Unit					
of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD	of this assignment is to conduct Verification Activities of DLI	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm					
(Disbursement Linked Indicators) target 3.3 named "CPD		lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey					
	(Dishursament Linked Indicators) target 3.3 named "CPD	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective					
implementation plan approved and training has been started as		lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI					
	implementation plan approved, and training has been started as	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"					
		lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as					
Program (PEDP4) in all aspects in collaboration with project	per approved plan" of the Fourth Primary Education Development	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development					
	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project					
personnel and all project stakeholders.	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project					
	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders.	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders.					
The consulting firm will review (a) whether CPD implementation	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation					
The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress					
The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with					
The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the					
The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c)	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c)	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c)					
The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training					
The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify					
The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards					
The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards according to plan as well as verify the database of participants at	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards according to plan as well as verify the database of participants at	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards according to plan as well as verify the database of participants at					
The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards according to plan as well as verify the database of participants at training center level and check with central EMIS. IVA will submit	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards according to plan as well as verify the database of participants at training center level and check with central EMIS. IVA will submit	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards according to plan as well as verify the database of participants at training center level and check with central EMIS. IVA will submit					
The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards according to plan as well as verify the database of participants at	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards according to plan as well as verify the database of participants at training center level and check with central EMIS. IVA will submit	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards according to plan as well as verify the database of participants at training center level and check with central EMIS. IVA will submit					
The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards according to plan as well as verify the database of participants at training center level and check with central EMIS. IVA will submit its review report as the evidence of DLI achievement.	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards according to plan as well as verify the database of participants at training center level and check with central EMIS. IVA will submit its review report as the evidence of DLI achievement.	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards according to plan as well as verify the database of participants at training center level and check with central EMIS. IVA will submit its review report as the evidence of DLI achievement.					
The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards according to plan as well as verify the database of participants at training center level and check with central EMIS. IVA will submit	per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards according to plan as well as verify the database of participants at training center level and check with central EMIS. IVA will submit its review report as the evidence of DLI achievement. The findings of the proposed sample survey will show the	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD implementation plan approved, and training has been started as per approved plan" of the Fourth Primary Education Development Program (PEDP4) in all aspects in collaboration with project personnel and all project stakeholders. The consulting firm will review (a) whether CPD implementation plan developed and approved as per the requirements; (b) progress report of the CPD implementation of NAPE/DPE and match it with the data from DPE integrated EMIS to confirm if at least 15% of the targeted teachers add teacher educators have been trained; and (c) IVA research firm will visit randomly selected sample training venues during training time and observe the CDP training and certify that CPD training has been conducted as per the quality standards according to plan as well as verify the database of participants at training center level and check with central EMIS. IVA will submit its review report as the evidence of DLI achievement. The findings of the proposed sample survey will show the					
	per approved plan" of the Fourth Primary Education Develor Program (PEDP4) in all aspects in collaboration with personnel and all project stakeholders.	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample with desk review complying with the approved TOR. The object of this assignment is to conduct Verification Activities (Disbursement Linked Indicators) target 3.3 named implementation plan approved, and training has been starper approved plan" of the Fourth Primary Education Development (PEDP4) in all aspects in collaboration with personnel and all project stakeholders.					
implementation plan approved and training has been started as		lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI					
implementation plan approved and training has been storted as		lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI					
implementation plan approved and training has been started as		lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI					
implementation plan approved and training has been started as		lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI					
	(Dispuisement Linked indicators) target 3.3 named Crb	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective					
		lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective					
		lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective					
		lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective					
	(Dishursament Linked Indicators) target 3.3 named "CPD	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective					
(Disbursement Linked Indicators) target 3.3 named "CPD		lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant rief Description of	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey					
of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD	of this assignment is to conduct Verification Activities of DLI	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm					
of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD	of this assignment is to conduct Verification Activities of DLI	lar Information oject / Programme Name (if plicable) OI Closing Date and Time ation for Applicant	PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm					
with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Assignment with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI	lar Information oject / Programme Name (if plicable) OI Closing Date and Time	PEDP4, DLI Verification Unit					
with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Assignment with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI	lar Information oject / Programme Name (if plicable)	PEDP4, DLI Verification Unit					
with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	14 Brief Description of Assignment The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI	lar Information oject / Programme Name (if plicable)	PEDP4, DLI Verification Unit					
with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	14 Brief Description of Assignment The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI	lar Information oject / Programme Name (if plicable)	PEDP4, DLI Verification Unit					
The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Information for Applicant 14 Brief Description of Assignment Assignment The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI	lar Information oject / Programme Name (if						
The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	13 EOI Closing Date and Time 30 October, 2022 Time: 12.00 pm	lar Information						
The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	13 EOI Closing Date and Time 30 October, 2022 Time: 12.00 pm	lar Information						
The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	13 EOI Closing Date and Time 30 October, 2022 Time: 12.00 pm	lar Information						
The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	13 EOI Closing Date and Time 30 October, 2022 Time: 12.00 pm	lar Information						
The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	applicable) 13 EOI Closing Date and Time 30 October, 2022 Time: 12.00 pm Information for Applicant 14 Brief Description of Assignment With desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI		IVA					
The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	applicable) 13 EOI Closing Date and Time 30 October, 2022 Time: 12.00 pm Information for Applicant 14 Brief Description of Assignment With desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI	evelopment Partners	IVA					
The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Project / Programme Name (if applicable) PEDP4, DLI Verification Unit applicable) 30 October, 2022 Time: 12.00 pm		1 N1/A					
(if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Particular Information 12 Project / Programme Name (if applicable) PEDP4, DLI Verification Unit 13 EOI Closing Date and Time 30 October, 2022 Time: 12.00 pm Information for Applicant							
N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Development Partners N/A Particular Information Project / Programme Name (if applicable) PEDP4, DLI Verification Unit 13 EOI Closing Date and Time 30 October, 2022 Time: 12.00 pm		GOB Development/PA					
N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Budget and Source of Funds GOB Development/PA	Funding Information						
N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	10 Budget and Source of Funds GOB Development/PA 11 Development Partners N/A		Fixed Budget Selection (FBS)					
GOB Development/PA N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Funding Information 10 Budget and Source of Funds GOB Development/PA 11 Development Partners N/A	<u> </u>						
GOB Development/PA N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Procurement Method Fixed Budget Selection (FBS)		13 October, 2022					
Fixed Budget Selection (FBS) S GOB Development/PA N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Rev Information Procurement Method Fixed Budget Selection (FBS)							
The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Name		E1-N- 2100 0000 156 014 042 19 64					
The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	O7 EOI Ref No File No. 21.00.0000.156.014.042.18-64 08 Date 13 October, 2022		Consulting Firm (National)					
File No. 21.00.0000.156.014.042.18-64 13 October, 2022 Fixed Budget Selection (FBS) S GOB Development/PA N/A (if PEDP4, DLI Verification Unit S 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Selection of							
File No. 21.00.0000.156.014.042.18-64 13 October, 2022 Fixed Budget Selection (FBS) S GOB Development/PA N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Consulting Firm (National)							
Dhaka Consulting Firm (National) File No. 21.00.0000.156.014.042.18-64 13 October, 2022 Fixed Budget Selection (FBS) GOB Development/PA N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	Document							
N/A Dhaka Consulting Firm (National) File No. 21.00.0000.156.014.042.18-64 13 October, 2022 Fixed Budget Selection (FBS) S GOB Development/PA N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	O4 Procuring Entity Code: N/A	Y						
Secretary, Implementation Monitoring and Evaluation Division N/A Dhaka Consulting Firm (National) File No. 21.00.0000.156.014.042.18-64 13 October, 2022 Fixed Budget Selection (FBS) S GOB Development/PA N/A (if PEDP4, DLI Verification Unit 30 October, 2022 Time: 12.00 pm The firm will conduct Verification Study through a sample survey with desk review complying with the approved TOR. The objective of this assignment is to conduct Verification Activities of DLI (Disbursement Linked Indicators) target 3.3 named "CPD"	O3 Procuring Entity Name: Secretary, Implementation Monitoring and Evaluation Division		<u> </u>					
relopment Partners ar Information ject / Programme Name licable) I Closing Date and Time tion for Applicant of Description of	Particula 12 Proj appl 13 EOI Informat 14 Brie	or o	curing Entity Name: curing Entity Code: curing Entity District: pression of Interest for ection of I Ref No e pression curement Method Information					



15	Experience, Resources and Delivery Capacity Required of firm	description of achievement & Sources) and relevant tools and techniques as defined. The firm will compare the targets and the actual achievement of DLI target 3.3 (achieved, not achieved, partially achieved, the extent to which achieved). The recommendations made by the consulting firm would be specifically based on the verification findings. • At least 3 (three) years overall working experience in a relevant field. • At least 3 (three) studies in similar field/nature.				
16	Other Details (if applicable)	brochures (showing of Experience Related & Bank Solvency show (according to PPA 2000 Registration Certificate, the NID Card of the audocuments.	organizational id Legal Documents ing managerial 6 and PPR 2008 Updated tax pay uthorized person	omit EoI containing printed entity and background), s, Updated Trade License, and financial standing), Annual Turnover, VAT yment certificate, Copy of and/or any other relevant will be available in		
		www.imed.gov.bd, c	or upon req	uest through e-mail person from the address		
17	Association with foreign firms is	N/A				
18		ompleted in a single phase. The estimated number of professional staffent is 3 (three) months. The tentative start and completion deadline, fied in the TOR.				
Proc	curing Entity Details					
19	Name of Official Inviting Expressions of Interest	Md. Sukur Ali				
20	Designation of Official Inviting Expressions of Interest	Director General (Joint Secretary) Monitoring and Evaluation Sector-6, IMED, Mistry of Planning				
21	Address of Official Inviting Expressions of Interest	Block-11, Room-26, Monitoring and Evaluation Sector-6, IMED, Ministry of Planning.				
22	Contact details Official Inviting Expressions of Interest	Tel. +8848111907	Fax. +889180749	E-mail: sukur.ali@imed.gov.bd		
23	The procuring entity reserves the right to accept or rejects any or all EOI's.					

13 · 10 · 2022 (Dr. Md. Mahmudul Hasan)

Deputy Director

Monitoring and Evaluation Sector-6, IMED, Ministry of Planning Sher-e-Bangla Nagar, Dhaka, e-mail: <u>mahmudul.hasan@imed.gov.bd</u>

Dr. Md. Mahmudul Hasan Deputy Director IMED, Ministry of Planning Gort of the Propie's Republic of Bangladesh